



City of Tracy
333 Civic Center Plaza
Tracy, CA 95376

PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

MAIN 209.831.6400
FAX 209.831.6439
www.cityoftracy.org

August 5, 2026

RE: Request for Proposals for the Traffic Engineering Professional Services during the Construction Phase for the Highway Safety Improvement Project (HSIP) Cycle 11 – City Wide Safety Improvement Project, CIP 73203.

Subject: Addendum No. 1

If you have any questions regarding this addendum, please contact Selvi Sivaraj at Selvi.Sivaraj@cityoftracy.org via email.

Sincerely,

v. padmanjali

Padmanjali Vanka (signed on behalf of Selvi Sivaraj).

Junior Engineer

Attachment

cc: Project File

ADDENDUM NO. 1

August 5, 2026

RE: Request for Proposals for the Traffic Engineering Professional Services during the Construction Phase for the Highway Safety Improvement Project (HSIP) Cycle 11 – City Wide Safety Improvement Project, CIP 73203.

All prospective PROPOSERS are hereby notified that modifications and/or changes are to be made to the Request for Proposals (RFP) for this project, as entitled above.

The following items indicate additions and/or deletions to the above-referenced project's documents and are hereby made a part thereof and are subject to all applicable requirements thereunder as if originally shown and/or specified. This addendum modifies the RFP and is hereby made part of this project to the extent as though it were originally included therein.

This addendum shall be acknowledged either by 1) acknowledging on the Signature page of the PROPOSER's proposal or 2) signing the last page of this addendum and submitting it with the proposal. Any proposal not in compliance with this requirement may be rejected.

The documents of this project are hereby changed as follows

Item No.1:

Question "when is this project expected to go to bid for contractors and what is the expected start date for construction?"


Answer: The City has completed the Preliminary Engineering (PE) Phase for HSIP Cycle 11 - Safety Improvement Project i.e. Plans, Specifications, and Estimates (PS&E) package for this project and notice inviting bids for Construction (CON) Phase is posted on the CITY's website at following link:

<https://www.cityoftracy.org/I-Want-To/View/Bids-and-RFPs/HSIP-Cycle-11-%E2%80%93-City-Wide-Safety-Improvement>

Construction is expected to begin after the City Council approves the award of the contract.

The recent RFP posted for " **HSIP Cycle 11 - Safety Improvement Project** is for

consultant selection to implement leading pedestrian interval (LPI) with signal timing updates during the Construction (CON) Phase. The scope of work for this RFP includes implementation of leading pedestrian interval, update/replacement of old signal timing sheets, and provide post implementation monitoring and adjustments.



Even G. Marcelo, PE., City Engineer

8/5/26

Date

Addendum No. 1 is hereby acknowledged by the Proposer's signature.

Name of Proposer 's Company

Authorized Signature

Date

Title

END OF ADDENDUM NO.1
